



**KENYA ELECTRICITY GENERATING COMPANY LIMITED**

**DATE: 04/05/2018.**

**TENDER NO. KGN-GDD-056-2018-TENDER FOR SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF CANOPIED 150kVA & 250Kva AUTOMATIC STANDBY DIESEL GENERATOR AT OLKARIA GEOTHERMAL SPA AND AT GEOTHERMAL COMPLEX LABORATORIES.**

**ADDENDUM NO.1**

In accordance with the tender for “Supply, Installation, Testing and Commissioning of Canopied 150kVA & 250kVA Automatic Standby Diesel Generator at Olkaria Geothermal Spa and at Geothermal Complex Laboratories. KenGen hereby issues **Addendum No.1**

<b>REVISION OF MANDATORY SITE VISIT DATE</b>	
1	<b>Due to unavoidable circumstances, The MANDATORY SITE VISIT has been rescheduled from 10<sup>th</sup> May 2018 to 15<sup>th</sup> May 2018 at 10.00AM.</b> Briefing shall be at <b>Geothermal Plaza Conference Room from 10.15AM</b> . Thereafter, all in attendance shall proceed to all the target sites. Contractors who arrive later than this time shall miss opportunity to visit the sites and KenGen engineer(s) shall not be available for late visits. Contractors shall meet their cost for the site visit including KWS park entry fees.

**ACKNOWLEDGEMENT OF ADDENDUM NO.1**

We, the undersigned hereby certify that the Addendum is an integral part of the document and the alterations set out in the Addendum have been incorporated in the tender proposal.

Signed.....

Tenderer.....

Date.....