



KENYA ELECTRICITY GENERATING COMPANY LIMITED

KGN-HYD (tana)-013-2017

TENDER FOR CONSTRUCTION OF STAFF HOUSES AT TANA POWER STATION

12th January 2018.

CLARIFICATION NO. 1:

In accordance with the tender for construction of staff houses at Tana Power Station, KenGen hereby issues Clarification No. 1.

All the prerequisites and approvals for construction from relevant authorities i.e. **NCA, NEMA, COUNTY GOVERNMENT** will be carried out by the contractor after awarding of the contract, other requirement will be discussed during the kickoff meeting.

ACKNOWLEDGEMENT OF CLARIFICATION NO.1

We, the undersigned hereby certify that the clarification is an integral part of the document and has been incorporated in the tender proposal.

Signed

Tenderer