



19TH July 2017

**TENDER FOR CONSTRUCTION OF STAFF HOUSES AT TANA AND WANJI
POWER STATIONS: KGN-HYD-10-2017**

KenGen wishes to make the following changes in the above tender through addendum 1

No	CHANGES	ACTUAL POSITION
1	Scope of works for Wanji	The scope work as defined in Schedule 2 is expunged
2	Price schedule for Wanji	The BOQ for Wanji Scope is expunged
		Refer to the description on page 2 of this addendum
3	NCA Requirements	NCA requirement is revised from NCA 4 to NCA 7 and above
4	Site visit date and venue	Site visit will be held on 20 th July 2017 at 10.00am at Tana. Requirement to visit Wanji is expunged

5. All other terms and conditions of the tender remains unchanged

ACKNOWLEDGEMENT OF ADDENDUM 1

We/I, the undersigned hereby certify that the addendum is an integral part of the document and the alterations set out in the Addendum have been incorporated in the tender proposal.

Signed.....

Tenderer.....

1. SCOPE OF WORKS

The scope of works for “TENDER FOR CONSTRUCTION OF STAFF HOUSES AT TANA AND WANJI POWER STATIONS” has been revised. The revised scope has expunged scheduled 2 which were to be constructed in Wanji Power Station, consequently the scope of works changes from **three** to **two** staff housing blocks. These two blocks will be constructed in Tana power station as block A and B. Bidders are therefore instructed to fill prices in bill of quantities for **schedule 1** only; which comprises **block A and B**.

2. PRICES SCHEDULES/BILL OF QUANTITIES

Due to amendment in scope of works **summary of bills of quantities for block B** table changes as per the table below. Consequently bidders shall insert summary prices for block B and the final tender sum in the table below;

SUMMARY OF BILLS OF QUANTITIES FOR BLOCK B		
	DESCRIPTION	AMOUNT
1	TOTAL FOR ELEMENT NO.1	
2	TOTAL FOR ELEMENT NO.2	
3	TOTAL FOR ELEMENT NO.3	
4	TOTAL FOR ELEMENT NO.4	
5	TOTAL FOR ELEMENT NO.5	
6	TOTAL FOR ELEMENT NO.6	
7	TOTAL FOR ELEMENT NO.7	
8	TOTAL FOR ELEMENT NO.8	
9	TOTAL FOR BILL NO.1	
10	TOTAL FOR BILL NO. 2	
11	TOTAL FOR BILL NO. 3	
12	TOTAL FOR BILL NO. 4	
13	TOTAL FOR BILL NO 5	
	SUBTOTAL 1 BLOCK B	
	ADD 2.5% CONTINGENCIES BLOCK B	

SUMMARY OF BILLS OF QUANTITIES FOR BLOCK B		
	SUBTOTAL 2 BLOCK B	
	ADD 16% VAT FOR BLOCK B	
	TOTAL FOR BLOCK A (INCLUSIVE OF 16% VAT)	
	TOTAL FOR BLOCK B (INCLUSIVE OF 16% VAT)	
	GRAND TOTAL FOR SCHEDULES 1: BLOCK A + B	

SIGNED: BILL OF QUANTITIES

To be filled in block letters

Company Name).....

).....

COMPANY ADDRESS:

Physical).....

).....

).....

Email).....

Phone).....

NAME OF REPRESENTATIVE

(With Power of Attorney)).....

Sign).....

Email).....

Phone).....

Date (DD-MM-YYYY)).....

Company/Firm Stamp).....

ADDENDUM 1